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Preliminary Project Budget ($000) & Schedule TR A
DESIGN
ESTIMATE R/W TOTAL CST
(PE) 15% OF ESTIMATE CONSTRUCTION PHASE
ACTUAL CST (RIW) ENGINEERING EQUAL TO
EST INCLUDES ACTUAL (CEIl) 25% OF CST| ACTUAL TOTAL
INCLUDES 15% ADMIN CONSTRUCTION EST INCLUDES CST EST PROJECT
BCC DIST LOCATION LIMITS DESCRIPTION |ADMIN COSTS COSTS ESTIMATE (CST) ADMIN COSTS PLUS CEI COST EST
H.E.F.T. to NW 82 New 4 Lane
12 NW 74 STREET Avenue Road 1,500 1,600 10,000 2,500 12,500 15,600
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FDOT PD&E Study (Gannet Fleming)
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NOTE: All costs are expressed in thousands of
dollars and the schedules are preliminary




